

PWP Item No. 工程編號	Title & Description of Assignment 工程名稱及說明	Type of Agreement 合約類別	Date of Inviting Expression of Interest 邀請建議書日期	Expected Duration 預計所需時間	Name and Tel. No. of Contact Person 聯絡人姓名及電話
<b>Civil Engineering and Development Department</b> 土木工程拓展署					
-	10-year Extended Landslip Preventive Measures Project, Phase 7, Package F Landslip Preventive Works on Government Slopes and Related Studies - Investigation, Design and Construction 延續十年的防止山泥傾瀉計劃 第七期 F 組 政府斜坡的防止山泥傾瀉工程及相關研究 - 勘測、設計及建造	DC 設計及建造	Apr 2006 2006年4月	56 months 56個月	Mr Y LAM 林義先生 2760 5773
-	10-year Extended Landslip Preventive Measures Project, Phase 7, Package H Landslip Preventive Works on Government Slopes and Related Studies - Investigation, Design and Construction 延續十年的防止山泥傾瀉計劃 第七期 H 組 政府斜坡的防止山泥傾瀉工程及相關研究 - 勘測、設計及建造	DC 設計及建造	Apr 2006 2006年4月	56 months 56個月	Mr Y LAM 林義先生 2760 5773
<b>Drainage Services Department</b> 渠務署					
-	Rehabilitation of drainage and sewerage systems in Tseung Kwan O Industrial Estate & drainage review for Tseung Kwan O – feasibility study 將軍澳工業邨雨水排放系統和污水收集系統復修計劃及將軍澳雨水排放檢討 - 可行性研究	FS 可行性研究	Jan 2006 2006年1月	20 months 20個月	Mr. K M CHAU 周國銘先生 2300 1260
4104CD	Drainage improvement in Northern Hong Kong Island - lower catchment – design and construction 港島北部雨水排放系統改善計劃—下游集水區—設計及建造	D&C 設計及建造	Jan 2006 2006年1月	101 months 101個月	Mr. W C IP 葉永祥先生 2594 7253
4140CD	Reconstruction and improvement of Kai Tak Nullah (Choi Hung Road Section) in Wong Tai Sin – investigation, design and construction 黃大仙啓德明渠(彩虹道段)重建及改善工程 - 勘察、設計及建造	I, D&C 勘察、設計及建造	Feb 2006 2006年2月	114 months 114個月	Mr. W M WONG 黃偉文先生 2594 7402

PWP Item No. 工程編號	Title & Description of Assignment 工程名稱及說明	Type of Agreement 合約類別	Date of Inviting Expression of Interest 邀請建議書日期	Expected Duration 預計所需時間	Name and Tel. No. of Contact Person 聯絡人姓名及電話
<b>Drainage Services Department</b> <b>渠務署</b>					
4343DS	Outlying Islands sewerage, stage 2 - Peng Chau village sewerage stage 2 - design and construction 離島污水收集系統第2階段-坪洲鄉村污水收集系統 - 設計及建造	D&C 設計及建造	Mar 2006 2006年3月	84 months 84個月	Mr. K T LAM 林根德先生 2594 7503
4348DS	Upgrading of North District and Tolo Harbour regional sewerage – investigation, design and construction 北區及吐露港區域污水收集系統改善工程 - 勘探研究, 設計及建造	I, D&C 勘探研究, 設計及建造	Apr 2006 2006年4月	81 months 81個月	Mr. S K WONG 黃緒勤先生 2594 7252
4157DS & 4274DS	Yuen Long and Kam Tin sewerage stages 2 and 3 元郎及錦田污水收集計劃第二及第三階段	D&C 設計及建造	May 2006 2006年5月	90 months 90個月	Mr. T Y YUEN 阮達勇先生 2594 7501
4235DS	Yuen Long and Kam Tin sewerage and disposal - design and construction 元郎及錦田污水收集及排放計劃	D&C 設計及建造	May 2006 2006年5月	86 months 86個月	Mr. T Y YUEN 阮達勇先生 2594 7501
4344DS	Upgrading of Central and East Kowloon sewerage – package 1 九龍中部及東部污水收集系統改善工程 (組合一)	I, D&C 勘探研究, 設計及建造	May 2006 2006年5月	108 months 108個月	Mr. W K NG 吳偉強先生 2594 7292
4125DS	Tolo Harbour sewerage of unsewered areas, stage 2 為吐露港內未有污水設施地區而興建的污水收集系統, 第二階段	I, D&C 勘探研究, 設計及建造	Jun 2006 2006年6月	126 months 126個月	Mr. W K NG 吳偉強先生 2594 7292
4332DS	Lam Tsuen Valley sewerage 林村谷污水收集系統	I, D&C 勘探研究, 設計及建造	Jun 2006 2006年6月	120 months 120個月	Mr. W K NG 吳偉強先生 2594 7292
<b>Environmental Protection Department</b> <b>環境保護署</b>					
-	Review of West Kowloon and Tsuen Wan Sewerage Master Plans 西九龍及荃灣污水收集整體計劃檢討	FS 可行性研究	Apr 2006 2006年4月	24 months 24個月	Mr. Gordon S H WAN 溫兆漢先生 2872 1831